City of Walla Walla
2021 Penrose & Alvarado IRRP

Bid Opening: 1/28/2021 Low Bidder 2nd Low Bidder 3rd Low Bidder
|ENG|NEER'S ESTIMATE | POW CONTRACTING PREMIER EXCAVATION CULBERT CONSTRUCTION
BID SCHEDULE A - GENERAL ITEMS Schedule A Schedule A Schedule A
ITEM NO. QTY |UNIT DESCRIPTION UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE
1 1-09.7 1 LS | Mobilization $75,000.00 $75,000.00 $92,850.00 $92,850.00 $33,700.00 $33,700.00 $105,025.24 $105,025.24
2 1-05.4* 1 LS |Roadway Surveying $15,000.00 $15,000.00 $25,000.00 $25,000.00 $23,000.00 $23,000.00 $22,584.63 $22,584.63
3 1-05.18* 1 LS |Record Drawings ($1,500 minimum) $1,500.00 $1,500.00 $1,500.00 $1,500.00 $5,000.00 $5,000.00 $1,500.00 $1,500.00
4 1-07.15(1) 1 LS |SPcC Plan $500.00 $500.00 $2,000.00 $2,000.00 $500.00 $500.00 $74.61 $74.61
5 1-10 1 LS |Project Temporary Traffic Control $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $12,300.15 $12,300.15
6 1-10 220 SF  [Construction Signs, Class A $20.00 $4,400.00 $10.00 $2,200.00 $20.00 $4,400.00 $21.53 $4,736.60
7 6-02* 50 CY |Controlled Density Fill $150.00 $7,500.00 $100.00 $5,000.00 $240.00 $12,000.00 $144.58 $7,229.00
8 8-01 20 PD |ESC Lead $100.00 $2,000.00 $50.00 $1,000.00 $100.00 $2,000.00 $18.65 $373.00
9 8-01 17 EA |Inlet Protection $150.00 $2,550.00 $25.00 $425.00 $58.24 $990.08 $100.44 $1,707.48
10 8-01 175 SY |Stabilized Construction Entrance $10.00 $1,750.00 $30.00 $5,250.00 $2.86 $500.50 $0.00 $0.00
11 8-02* 1 FA |Landscape and Irrigation Restoration $30,000.00 $30,000.00 $30,000.00 $30,000.00 $30,000.00 $30,000.00 $30,000.00 $30,000.00
12 8-02* 1 LS |Tree Removal, Pruning, Cleaning, and Raising $40,000.00 $40,000.00 $48,000.00 $48,000.00 $28,000.00 $28,000.00 $28,187.83 $28,187.83
13 8-02* 8 EA |Tree Planting $1,000.00 $8,000.00 $575.00 $4,600.00 $424.20 $3,393.60 $1,281.27 $10,250.16
14 8-02 470 SY [Sod Installation $15.00 $7,050.00 $8.00 $3,760.00 $17.00 $7,990.00 $57.58 $27,062.60
15 8-02* 100 CY  |Topsoil Type A $40.00 $4,000.00 $30.00 $3,000.00 $27.20 $2,720.00 $41.00 $4,100.00
BID SCHEDULE A TOTAL $209,250.00 $234,585.00 $164,194.18 $255,131.30
BID SCHEDULE B - STREET IMPROVEMENTS Schedule B Schedule B Schedule B
16 2-02* 1 LS |Removal of Structures and Obstructions $15,000.00 $15,000.00 $25,000.00 $25,000.00 $14,700.00 $14,700.00 $8,784.90 $8,784.90
17 2-02* 3,003 | LF |Removal of Cement Conc. Traffic Curb and Gutter $6.00 $18,018.00 $5.50 $16,516.50 $5.00 $15,015.00 $3.73 $11,201.19
18 2-02* 685 SY [Removal of Cement Conc. Sidewalk $13.00 $8,905.00 $10.00 $6,850.00 $17.07 $11,692.95 $16.79 $11,501.15
19 2-02* 315 SY [Removal of Cement Conc. Driveway $15.00 $4,725.00 $10.00 $3,150.00 $29.40 $9,261.00 $16.00 $5,040.00
20 2-03* 2,300 CY |Roadway Excavation Incl. Haul $17.00 $39,100.00 $12.00 $27,600.00 $26.41 $60,743.00 $19.41 $44,643.00
21 2-12%* 5,200 SY [Construction Geotextile for Separation $1.50 $7,800.00 $1.25 $6,500.00 $1.69 $8,788.00 $1.55 $8,060.00
22 4-04 2,670 | TON |Crushed Surfacing Base Course $25.00 $66,750.00 $21.00 $56,070.00 $22.30 $59,541.00 $26.45 $70,621.50
23 5-04* 985 | TON [HMA Cl. 1/2" PG 64/28 $110.00 $108,350.00 $88.00 $86,680.00 $86.00 $84,710.00 $90.20 $88,847.00
24 5-04 1 DOL |Job Mix Compliance Price Adjustment ($1.00) ($1.00) ($1.00) ($1.00) ($1.00) ($1.00) ($1.00) ($1.00)
25 5-04 1 DOL |Compaction Price Adjustment ($1.00) ($1.00) ($1.00) ($1.00) ($1.00) ($1.00) ($1.00) ($1.00)
26 7-05* 12 EA | Adjust Utility Casting $150.00 $1,800.00 $500.00 $6,000.00 $250.00 $3,000.00 $372.22 $4,466.64
28 8-04* 3,003 LF  |Cement Conc. Traffic Curb and Gutter $18.00 $54,054.00 $14.00 $42,042.00 $13.60 $40,840.80 $15.85 $47,597.55
29 8-04 110 LF |Cement Conc. Pedestrian Curb $25.00 $2,750.00 $15.00 $1,650.00 $19.00 $2,090.00 $20.65 $2,271.50
30 8-13* 5 EA  |Monument Case and Cover $500.00 $2,500.00 $1,000.00 $5,000.00 $400.00 $2,000.00 $476.51 $2,382.55
31 8-06* 315 SY [Cement Conc. Driveway $60.00 $18,900.00 $65.00 $20,475.00 $69.00 $21,735.00 $77.63 $24,453.45
32 8-02* 40 SY |Paver Driveway Restoration $80.00 $3,200.00 $150.00 $6,000.00 $51.25 $2,050.00 $137.92 $5,516.80
33 8-14* 685 SY [Cement Conc. Sidewalk $50.00 $34,250.00 $60.00 $41,100.00 $72.63 $49,751.55 $83.98 $57,526.30
34 8-14* 170 SF [Truncated Dome Warning Pad $30.00 $5,100.00 $25.00 $4,250.00 $25.00 $4,250.00 $59.86 $10,176.20
35 8-21* 1 LS |Permanent Signing $6,500.00 $6,500.00 $3,500.00 $3,500.00 $4,500.00 $4,500.00 $7,472.34 $7,472.34
36 1-04.4(1) 1 REQ'D [Minor Change $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00
BID SCHEDULE B TOTAL, $407,700.00 $368,381.50 $404,666.30 $420,560.07
BID SCHEDULE C - WATER SYSTEM IMPROVEMENTS Schedule C Schedule C Schedule C
ITEM NO. QTY | UNIT DESCRIPTION UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE
37 7-08* 2 EA |Dig and Verify $500.00 $1,000.00 $250.00 $500.00 $250.00 $500.00 $876.37 $1,752.74
38 7-08* 125 CY  |Remove and Replace Unsuitable Material $35.00 $4,375.00 $30.00 $3,750.00 $28.00 $3,500.00 $24.40 $3,050.00
39 7-08* 5 EA  |Unmarked Utility Encounter $400.00 $2,000.00 $500.00 $2,500.00 $300.00 $1,500.00 $982.26 $4,911.30
40 7-09* 926 LF  |Ductile Iron Pipe for Water Main 6 In. Diam. $50.00 $46,300.00 $30.00 $27,780.00 $55.06 $50,985.56 $55.38 $51,281.88
41 7-09* 200 LB |Additional Fittings $5.00 $1,000.00 $4.00 $800.00 $9.00 $1,800.00 $9.32 $1,864.00
42 7-14%* 1 EA |Hydrant Assembly $5,000.00 $5,000.00 $5,500.00 $5,500.00 $6,520.00 $6,520.00 $6,561.39 $6,561.39
43 7-14%* 1 EA |Remove Existing Hydrant $500.00 $500.00 $250.00 $250.00 $1,275.00 $1,275.00 $427.42 $427.42
44 7-15% 24 EA |Water Service Connection 1 In. Diam. $400.00 $9,600.00 $500.00 $12,000.00 $483.33 $11,599.92 $299.49 $7,187.76
45 7-15*% 560 LF  |Water Service Line 1 In. Diam. $20.00 $11,200.00 $15.00 $8,400.00 $18.43 $10,320.80 $53.19 $29,786.40
46 7-15* 10 EA |Relocate Existing Meter 3/4 In. Diam $350.00 $3,500.00 $900.00 $9,000.00 $1,126.10 $11,261.00 $765.89 $7,658.90
47 1-04.4(1) 1 REQ'D [Minor Change $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
BID SCHEDULE C SUBTOTAL $89,475.00 $75,480.00 $104,262.28 $119,481.79
SALES TAX @|8.9% $7,963.28 8.9% $6,717.72 8.9% $9,279.34 8.9% $10,633.88
TOTAL SCHEDULE C $97,438.28 $82,197.72 $113,541.62 | $130,115.67
BID SCHEDULE D - SEWER SYSTEM IMPROVEMENTS Schedule D Schedule D Schedule D
ITEM NO. QTY | UNIT DESCRIPTION UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE
48 7-08* 3 EA |Dig and Verify $500.00 $1,500.00 $250.00 $750.00 $400.00 $1,200.00 $861.15 $2,583.45
49 7-05 9 EA |Manhole 48 In. Diam. Type 1 $2,250.00 $20,250.00 $3,500.00 $31,500.00 $2,984.89 $26,864.01 $2,792.54 $25,132.86
50 7-05 7 EA  |Remove Manhole $750.00 $5,250.00 $250.00 $1,750.00 $764.29 $5,350.03 $254.29 $1,780.03
51 7-08* 1,917 LF  |Shoring and Trench Safety $1.00 $1,917.00 $0.25 $479.25 $1.00 $1,917.00 $0.00 $0.00
52 7-08* 950 CY  |Remove and Replace Unsuitable Material $35.00 $33,250.00 $30.00 $28,500.00 $26.00 $24,700.00 $23.14 $21,983.00
53 7-08* 5 EA  |Unmarked Utility Encounter $500.00 $2,500.00 $500.00 $2,500.00 $300.00 $1,500.00 $910.40 $4,552.00
54 7-17 716 LF  |PVC Sanitary Sewer Pipe 15 In. Diam. $75.00 $53,700.00 $50.00 $35,800.00 $76.23 $54,580.68 $63.30 $45,322.80
55 7-17 36 LF  |PVC Sanitary Sewer Pipe 10 In. Diam. $55.00 $1,980.00 $100.00 $3,600.00 $72.50 $2,610.00 $105.82 $3,809.52
56 7-17 511 LF  |PVC Sanitary Sewer Pipe 8 In. Diam. $50.00 $25,550.00 $38.00 $19,418.00 $51.06 $26,091.66 $46.84 $23,935.24
57 7-17* 654 LF  |PVC Sanitary Sewer Pipe 4 In. Diam. $40.00 $26,160.00 $25.00 $16,350.00 $28.26 $18,482.04 $37.04 $24,224.16
58 7-17* 1 LS |Existing Sewer Flow Bypass System $7,500.00 $7,500.00 $5,000.00 $5,000.00 $10,000.00 $10,000.00 $9,062.84 $9,062.84
59 7-18* 30 EA |Sewer Service Line Connection $250.00 $7,500.00 $750.00 $22,500.00 $516.67 $15,500.10 $619.85 $18,595.50
60 7-19 28 EA |Sewer Cleanout $200.00 $5,600.00 $550.00 $15,400.00 $195.36 $5,470.08 $196.45 $5,500.60
61 7-19* 10 EA |Cast Iron Cleanout Casting $150.00 $1,500.00 $75.00 $750.00 $141.50 $1,415.00 $180.71 $1,807.10
62 1-04.4(1) 1 REQ'D [Minor Change $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
BID SCHEDULE D SUBTOTAL $199,157.00 $189,297.25 $200,680.60 $193,289.10
SALES TAX @|8.9% $17,724.97 8.9% $16,847.46 8.9% $17,860.57 8.9% $17,202.73
TOTAL SCHEDULE D $216,881.97 $206,144.71 $218,541.17 $210,491.83
BID SCHEDULE E - STORM SYSTEM IMPROVEMENTS Schedule E Schedule E Schedule E
ITEM NO. QTY | UNIT DESCRIPTION UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE
63 7-04 176 LF  |PVC Storm Sewer Pipe, 10 In. Diam. $45.00 $7,920.00 $36.00 $6,336.00 $54.27 $9,551.52 $56.14 $9,880.64
64 7-04 164 LF  |Ductile Iron Storm Sewer Pipe, 10 In. Diam. $65.00 $10,660.00 $56.00 $9,184.00 $91.40 $14,989.60 $92.98 $15,248.72
65 7-04 210 LF |PVC Storm Sewer Pipe, 15 In. Diam. $65.00 $13,650.00 $45.00 $9,450.00 $59.71 $12,539.10 $78.25 $16,432.50
66 7-04* 64 LF  |Ductile Iron Storm Sewer Pipe, 20 In. Diam. $50.00 $3,200.00 $30.00 $1,920.00 $73.91 $4,730.24 $226.83 $14,517.12
67 7-05 2 EA  |Manhole 48 In. Diam. Type 1 $3,500.00 $7,000.00 $4,500.00 $9,000.00 $2,911.00 $5,822.00 $2,846.63 $5,693.26
68 7-05* 1 EA  |Manhole 60 In. Diam. Type 1 $5,000.00 $5,000.00 $7,500.00 $7,500.00 $4,100.00 $4,100.00 $4,210.71 $4,210.71
69 7-05 100 SF  [Culvert Headwall $115.00 $11,500.00 $80.00 $8,000.00 $89.30 $8,930.00 $111.81 $11,181.00
70 7-05* 1 EA |Infiltration Gallery 8'x40' $8,000.00 $8,000.00 $12,500.00 $12,500.00 $5,450.00 $5,450.00 $7,473.94 $7,473.94
71 7-05 1 EA  |Remove Manhole/Drywell $750.00 $750.00 $300.00 $300.00 $2,000.00 $2,000.00 $350.90 $350.90
72 7-05 12 EA |Catch Basin Type 1 $1,500.00 $18,000.00 $1,325.00 $15,900.00 $1,455.00 $17,460.00 $1,312.48 $15,749.76
74 7-08* 614 LF  |Shoring and Trench Safety $1.75 $1,074.50 $0.25 $153.50 $1.00 $614.00 $2.50 $1,535.00
75 7-08* 185 CY  |Remove and Replace Unsuitable Material $45.00 $8,325.00 $30.00 $5,550.00 $21.41 $3,960.85 $24.99 $4,623.15
76 7-17* 1 LS |Existing Storm Flow Bypass System $10,000.00 $10,000.00 $1,000.00 $1,000.00 $5,200.00 $5,200.00 $3,814.40 $3,814.40
77 1-04.4(1) 1 REQ'D |Minor Change $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
TOTAL SCHEDULE E $110,079.50 $91,793.50 $100,347.31 $115,711.10
TOTAL OF SCHEDULE A - E $1,041,39.75 | [Total All $983,102.43 |  [Total All $1,001,290.59 | [Total All $1,132,009.97




